STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 18/ 00
CONTRACT CCDE 'E '
20 CONTRACT | TEMS

FEDERAL Al D ACNH P062-(021)E

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 16. 41

( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
831 768-4021

909 684-5360
00140069
909 788-2449

909 825-9100
00149783
909 825-1780

Bl D OPENI NG DATE 09/ 14/ 00 I N SAN BERNARDI NO COUNTY | N AND
CONTRACT NUMBER 08-359014 NEAR MORONGO VALLEY AND YUCCA
LOCATI ON 08- SBD- 62-0. 8/ 9. 6 VALLEY FROM HESS BOULEVARD TO LA
HONDA WAY
REPLACE ASPHALT CONCRETE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPCSALS | SSUED 7 FUND TOTAL HA22 3,676, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 3, 584, 000. 00 AMOUNT UNDER 588, 045. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 2,995, 955. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 3,124,071. 00 3 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502- 0087
3 3,179, 245. 00 4 MATI CH CORPORATI ON
P O BOX 50000
SAN BERNARDI NO CA 92412
4 3,768, 846. 00 1 VANCE CORPORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377

FAX

909 355-4333
00414567
909 355-4339

100



08- 359014 Bl D245

08- SBD-62-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY INC CONSTRUCTI ON AREA SI GNS

VI SALI A CA
SUDHAKAR COVPANY | NC PERVANENT STRI PI NG
RAI LTO CA
VALENTI NE SURFACI NG COVPANY COLD PLANE ASPHALT CONCRETE

VANCOUVER VWA



08- 359014 Bl D245
08- SBD-62-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE METAL BEAM GUARD RAI L
Rl VERSI DE CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUDHAKAR STRI PI NG AND MARKERS
RI ALTO CA
V T ELECTRI C | NCORPORTATED TRAFFI C MONOTCRI NG STATI ON
CHI NO HI LLS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PRSI COLD PLANE

Rl VERSI DE CA

RAM REZ CONSTRUCTI ON
WALNUT CA

SM TH AND SON
FALLBROCK CA
SUDHAKAR

RI ALTO CA

V T ELECTRI C I NC
CHI NO HI LLS CA
VALLEY FENCE

RI DGECREST CA

REPLACE AND ADJUST SURVEY MONUMENTS

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKERS

TRAFFI C MONI TORI NG STATI ON

METAL BEAM GUARD RAI L



08- 359014 Bl D245

08- SBD-62-0 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CAL WEST CONSULTANTS MATERI AL TESTI NG ( PORTI ON)
GRAND TERRACE CA
PERRI S SI GNS CONSTRUCTI ON AREA SI GNS ( PORTI ON)
MJRI ETTA CA
RAM REZ CONSTRUCTI ON SURVEY MONUMENTS ( PORTI ON)
WALNUT CA
SUDHAKAR STRI PI NG ( PORTI ON)
RAI LTO CA
V T ELECTRI C TRAFFI C MONTORI NG ( PORTI ON)

CHI NO HI LLS CA



08- 359014 Bl D245

08- SBD- 62- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 14/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 15, 000. 00* 15, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
3 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) e 460 10. 00 4, 600. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 82, 700 1. 00 82, 700. 00
5 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 4 1, 200. 00 4, 800. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 500. 00 7, 000. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 35. 00 1, 610. 00
8 019397 REPLACE SURVEY MONUMENT EA 27 275. 00 7, 425.00
9 019398 ADJUST SURVEY NMONUMENT WELL EA 45 225. 00 10, 125. 00
10 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT [V 269, 000 . 60 161, 400. 00
(30 MM MNAXI MUM)
11 (S) 019399 COLD PLANE ASPHALT CONCRETE PAVEMENT [V 15, 200 1.20 18, 240. 00
(90 MM MAXI MUM)
12 390155 ASPHALT CONCRETE ( TYPE A) TONN 59, 700 34. 00 2,029, 800. 00
13 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 9, 150 41. 00 375, 150. 00
14 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 12 100. 00 1, 200. 00
15 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 300. 00 6, 900. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG V2 460 30. 00 13, 800. 00
17 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 82, 700 .45 37, 215. 00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 10, 100 1.75 17, 675. 00
19 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 10, 000. 00* 10, 000. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 161, 315. 00* 161, 315. 00

TOTAL 2,995, 955. 00



08- 359014 Bl D245

08- SBD- 62- 0 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 14/ 00 09/ 18/ 00
R RCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o R AR OEEE e EEEEE P
1] 17, 000. 00* 17000. 00| 18, 000. 00* 18000. 00| 18, 375. 00* 18375. 00
2| 85, 000. 00* 85000. 00| 60, 000. 00* 60000. 00| 91, 000. 00* 91000. 00
3| 11. 00 5060. 00| 12. 00 5520. 00| 11. 55 5313. 00
4 | .37 30599. 00| .25 20675. 00| .50 41350. 00
5| 1, 200. 00 4800. 00| 1, 100. 00 4400. 00| 1, 400. 00 5600. 00
6 | 6, 000. 00 12000. 00| 8, 000. 00 16000. 00| 12, 000. 00 24000. 00
7| 35.00 1610. 00| 40. 00 1840. 00| 37.00 1702. 00
8 | 525. 00 14175. 00| 375. 00 10125. 00| 393. 00 10611. 00
9 | 475.00 21375. 00| 250. 00 11250. 00| 262. 00 11790. 00
10 | .75 201750. 00| .65 174850. 00| 1.08 290520. 00
11 | 1.20 18240. 00| 1.30 19760. 00| 3.11 47272.00
12 | 35.00  2089500. 00| 36.00  2149200. 00| 44.53  2658441.00
13 | 45. 00 411750. 00| 37.00 338550. 00| 47.14 431331. 00
14 | 92. 00 1104. 00| 125. 00 1500. 00| 96. 00 1152. 00
15 | 2, 350. 00 7050. 00| 2,500. 00 7500. 00| 2, 450. 00 7350. 00
16 | 28. 25 12995. 00| 30. 00 13800. 00| 29. 65 13639. 00
17 | .44 36388. 00| .50 41350. 00| .46 38042. 00
18 | 1.75 17675. 00| 2.50 25250. 00| 1.83 18483. 00
19 | 16, 000. 00* 16000. 00| 18, 000. 00* 18000. 00| 17, 600. 00* 17600. 00
20 | 120, 000. 00* 120000. 00| 241, 675. 00* 241675. 00) 35, 275. 00* 35275. 00

TOT 3,124, 071. 00 3,179, 245. 00 3,768, 846. 00



